

**South Florida Water Management District
CONTRACT JUSTIFICATION SUMMARY SHEET**

December 14, 2005 Governing Board

Agenda Title: A Resolution of the Governing Board of the South Florida Water Management District to authorize entering into a 270 day contract with Subaqueous Services, Inc. the lowest responsive and responsible bidder, for C-23 FEMA hurricane damage repair in the amount of \$3,850,069.00, for which \$3,587,306.00 in ad valorem funds are budgeted; and the remainder is subject to Governing Board approval of the FY07 budget; providing an effective date. (Contract Number CN060669).

PROJECT HISTORY

Original contract Amount: \$3,850,069.00

Contract	Amount	Executed On	Description
-----------------	---------------	--------------------	--------------------

Amended Contract Amount:

District Staff

Sponsoring Department: ENGINEERING AND CONSTRUCTION 580
Sponsoring Division: CONSTRUCTION 5830

Project Manager: Raul E Pellegrino **Contract Specialist:** Catherine E. Richards

Contractor Information

Number of contracts awarded to the contractor within the last 3 years: 0
 Dollar amount of contracts awarded to the contractor within the past 3 years: \$0

Minority Business Enterprise (MBE) Information

<p>For this action: District-established MBE participation goal for this action: NA Contractor-proposed MBE participation for this action: NA</p>	<p>If amendment or change order: Original District-established MBE participation goal: NA Original Contractor-proposed MBE participation: NA MBE utilization to date: NA</p>
--	--

Solicitation Information

This award results from a Request for Bid (RFB) under standard of competition. The RFB was advertised in the BELLE GLADE SUN, FT PIERCE TRIBUNE, THE OSCEOLA STAR NEWSPAPER, PALM BEACH DAILY BUS REVIEW, TREASURE COAST NEWSPAPERS on November 3, 2005.

Bids were received and evaluated in the following order:

<u>Contractor Name</u>	<u>Bid Amount</u>
SUBAQUEOUS SERVICES INC	\$3,850,069.00
GLOBETEC CONSTRUCTION LLC	\$4,424,000.00
FELIX ASSOCIATES, LLC	\$5,250,000.00

No. Total RFBs Mailed: 21	No. Total Notices Mailed: 0
No. RFBs Mailed to MBEs: 7	No. Notices to MBEs: 0
No. Total Bids Recvd: 3	No. No-bids Recvd: 3
No. MBE Bids Recvd: 0	No. No-Answers: 15

December 14, 2005 Governing Board

Project Information

Provide background on this project.

During September of 2004, Hurricanes Frances and Jeanne significantly impacted the South Florida Water Management District (District) and caused erosion to the C-23 canal and levee embankments and deposited material in the canal..

Describe the services to be performed with the contract.

The purpose of this contract is to repair, re-grade and re-vegetate the eroded canal banks, and dredge portions of the C-23 Canal in St. Lucie and Martin Counties

What are the deliverables to be completed during the contract term?

pre-construction survey, specifications of seed and mulch materials, contract schedule and schedule of values.

Provide basis of cost estimates (historical, quotes, etc.).

2005 RS Means, engineer's experience, FDOT pricing data.

List alternatives to the proposed service, what are the alternatives, ramifications, and consequences of not doing the work?

Not repairing damaged canal banks will lead to further erosion of canal banks. Not dredging of accumulated material in canal will lead to a loss of conveyance capacity.