SOUTH FLORIDA WATER MANAGEMENT DISTRICT
NOTICE OF INTENT TO AWARD

RFB No.: 6000000427

SBE Availability (%): 25%
Total Bids Received: 11

Bids Received from SBEs: 4
Total Bid Packages Mailed: 34

Bid Packages Mailed to SBEs: 20

No Answers: 1

Title: Gate Automation Structures G-78, G-79 and G-81, St. Lucie
County, FL

Opening Date:
Advertised date: January 20, 2011

Advertised in: PB Daily Business Review, St. Lucie News Tribune,
Stuart News, Indian River Press Journal, South Florida Times,
Okeechobee News, Clewiston News, Glades County Democrat

February 22, 2011 at 2:30 pm

Contract Specialist: Johanna Labrada

Project Manager: Jim Sturgis

BIDDERS

Ocean Gate General Contractors
Close Construction Inc.

C&D Construction Inc.
Overland Construction Co., Inc.
C.A.N. Construction, Inc.
Wharton-Smith, Inc.

The Murphy Construction Co.
Douglas N. Higgins, Inc.

Murray Logan Construction, Inc.
Worth Contracting, Inc.

Metro Equipment Service, Inc.

The bid amounts indicated above are as submitted at the bid opening and are subject to verification. Award of the contracts to the lowest bidder is subject to the
District's determination that the bid is responsive and that the bidder is responsible as indicated by the signatures below.

BID AMOUNT
$1,133,515.00
$1,259,791.00
$1,286,000.00
$1,330,000.00
$1,358,400.00
$1,417,000.00
$1,428,000.00
$1,461,000.00
$1,564,000.00
$1,594,000.00
$1,725,456.00

Approvals required in numerical order. Signatures must be dated.
Project Manager - Attach detailed justification that recommended 1.

bidder is responsive and responsible.

Recommendation for award to low bidder?
O Yes O No

If no, recommend award to:

Basis of recommendation:

Governing Board approval of award or contract required?

O Yes O No

*Signature only required when recommendation of award is to (a) 8.
other than low bid (when low bidder has been deemed non-
responsive and/or non-responsible), or (b) when only one bid is
received. CS or PM must provide backup as appropriate in all cases. 9.

(Insert N/A if not applicable.)

Project Manager Date
2.

Department Director Date
3.

Deputy Executive Director (Resource Area) Date
4.

Contract Specialist Date
5.

Contract Manager Date
6.

Gatekeeper Date
7.

Office of Counsel * Date

Procurement Director Date

District Leadership Team Date

NOTE: Failure to file a protest within the time prescribed in Section 120.57(3). Florida Statutes
and Chapter 28-110, F.A.L. or failure to post the bond or other security required by law within the
time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida
Statutes. Notice of Intent to protest and formal written protests together with a bond or other

security must be timely filed with the District Clerk.

Posting Date:

Posting Time:
Initials:
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