



SOUTH FLORIDA WATER MANAGEMENT DISTRICT

NOTICE OF INTENT TO AWARD

RFB No.: 6000000267	Title: Southwest Lake Kissimmee Boat Ramp & Day Use Facility, Polk County, Florida
SBE Availability (%): 25	Opening Date: November 18, 2009
Total Bids Received: 3	Advertised date:
Bids Received from SBEs: 3	Advertised in:
Total Bid Packages Mailed: 15	
Bid Packages Mailed to SBEs: 8	
No-Bids Received: 3	Contract Specialist: Cathy Richards
No Answers: 9	Project Manager: Tom McKernan

<u>BIDDERS</u>	<u>BID AMOUNT</u>
ZFI Engineering & Construction	664,105.96
Lucas Marine Construction	1,069,000.00
Murphy Construction Co.	1,123,969.00

The lowest responsive/responsible bidder, ZFI will be awarded the contract in accordance with the attached page ³¹¹.
 The bid amounts indicated above are as submitted at the bid opening and are subject to verification. Award of the contracts to the lowest bidder is subject to the District's determination that the bid is responsive and that the bidder is responsible as indicated by the signatures below.

Approvals required in numerical order. Signatures must be dated.

Project Manager - Attach detailed justification that recommended bidder is responsive and responsible. Recommendation for award to low bidder? <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No If no, recommend award to: <u>N/A</u> Basis of recommendation: <u>Lowest responsive/responsible bidder</u> Governing Board approval of award or contract required? <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<table border="0" style="width: 100%;"> <tr> <td style="width: 5%;">1.</td> <td style="width: 70%;"><u>Tom McKernan</u></td> <td style="width: 25%; text-align: right;">12/14/09</td> </tr> <tr> <td></td> <td style="font-size: small;">Project Manager</td> <td style="font-size: small;">Date</td> </tr> <tr> <td>2.</td> <td><u>[Signature]</u></td> <td style="text-align: right;">12/14/09</td> </tr> <tr> <td></td> <td style="font-size: small;">Department Director</td> <td style="font-size: small;">Date</td> </tr> <tr> <td>3.</td> <td><u>[Signature]</u></td> <td style="text-align: right;">12/15/09</td> </tr> <tr> <td></td> <td style="font-size: small;">Deputy Executive Director (Resource Area)</td> <td style="font-size: small;">Date</td> </tr> <tr> <td>4.</td> <td><u>[Signature]</u></td> <td style="text-align: right;">12/10/09</td> </tr> <tr> <td></td> <td style="font-size: small;">Contract Specialist</td> <td style="font-size: small;">Date</td> </tr> <tr> <td>5.</td> <td>_____</td> <td style="text-align: right;">Date</td> </tr> <tr> <td></td> <td style="font-size: small;">Contract Manager</td> <td style="font-size: small;">Date</td> </tr> <tr> <td>6.</td> <td>_____</td> <td style="text-align: right;">Date</td> </tr> <tr> <td></td> <td style="font-size: small;">Gatekeeper</td> <td style="font-size: small;">Date</td> </tr> <tr> <td>7.</td> <td><u>N/A</u></td> <td style="text-align: right;">Date</td> </tr> <tr> <td></td> <td style="font-size: small;">Office of Counsel *</td> <td style="font-size: small;">Date</td> </tr> <tr> <td>8.</td> <td>_____</td> <td style="text-align: right;">Date</td> </tr> <tr> <td></td> <td style="font-size: small;">Procurement Director</td> <td style="font-size: small;">Date</td> </tr> <tr> <td>9.</td> <td>_____</td> <td style="text-align: right;">Date</td> </tr> <tr> <td></td> <td style="font-size: small;">District Leadership Team</td> <td style="font-size: small;">Date</td> </tr> </table>	1.	<u>Tom McKernan</u>	12/14/09		Project Manager	Date	2.	<u>[Signature]</u>	12/14/09		Department Director	Date	3.	<u>[Signature]</u>	12/15/09		Deputy Executive Director (Resource Area)	Date	4.	<u>[Signature]</u>	12/10/09		Contract Specialist	Date	5.	_____	Date		Contract Manager	Date	6.	_____	Date		Gatekeeper	Date	7.	<u>N/A</u>	Date		Office of Counsel *	Date	8.	_____	Date		Procurement Director	Date	9.	_____	Date		District Leadership Team	Date
1.	<u>Tom McKernan</u>	12/14/09																																																					
	Project Manager	Date																																																					
2.	<u>[Signature]</u>	12/14/09																																																					
	Department Director	Date																																																					
3.	<u>[Signature]</u>	12/15/09																																																					
	Deputy Executive Director (Resource Area)	Date																																																					
4.	<u>[Signature]</u>	12/10/09																																																					
	Contract Specialist	Date																																																					
5.	_____	Date																																																					
	Contract Manager	Date																																																					
6.	_____	Date																																																					
	Gatekeeper	Date																																																					
7.	<u>N/A</u>	Date																																																					
	Office of Counsel *	Date																																																					
8.	_____	Date																																																					
	Procurement Director	Date																																																					
9.	_____	Date																																																					
	District Leadership Team	Date																																																					

NOTE: This form shall serve as the District's Notice of a decision or intended decision as defined in Section 120.57(3)(a) F.S., and Chapter 28-110, Florida Administrative Code (F.A.C.). Failure to timely file with the District Clerk a notice of intent to protest, or a formal written protest with a bond, as prescribed in Section 120.57(3), F.S., and Section 287.042(2)(c), F.S., shall constitute a waiver of proceedings under Chapter 120, F.S.

Posting Date: _____
Posting Time: _____
Initials: _____

**** ZFI Engineering & Construction, Inc. will be awarded the contract in accordance with the amount below.**

RFB 6000000267, Lake Kissimmee Boat Ramp, base bid plus alternates:

• Base bid	\$664,105.96
• Alternate B-Large pavilion	\$ 71,136
• Alternate C-North pavilion	\$ 37,875
• Alternate E-Split rail fence	\$ 44,533
• Alternate F-Primitive camping	<u>\$ 31,883</u>
Total	\$849,532.96