SOUTH FLORIDA WATER MANAGEMENT DISTRICT
NOTICE OF INTENT TO AWARD

RFP No.: 6000000378

SBE Availability

Total Bids Received: 13

Bids Received from SBEs: 0
Total Bid Packages Mailed: 111

Bid Packages Mailed to SBEs: 0
No-Bids Received: 6

No Answers:

Title:
FL.

Opening Date:

Advertised in: Palm Beach Post, Lake Placid Journal, Glades County

C-41A Cana Bank Stabilization, Segment 2, Highlands County,

March 14, 2011 at 2:30 pm
Advertised date: February 9" and 10" 2011

Democrat and Okeechobee.

Contract Specialist:

Penny Burger

Project Manager: David McDermet

RESPONDENTS

DRC Emergency Services, LLC

Arbor Tree & Land, Inc.

Underwater Engineering Services, Inc.
L. J. Clark Construction, Inc.
GlobeTec Construction, LLC

Metro Equipment Service, Inc.
Interlaken Inc.

Close Construction Inc.

Douglas N. Higgins

Blue Goose Construction dba Blue Goose Growers, LLC

Guettler Brothers Construction, LLC
Lodge Construction, Inc
Rio-Bak Corporation

The bid amounts indicated above are as submitted at the bid opening and are subject to verification. Award of the contracts to the lowest bidder is subject to the

BID AMOUNT
$7,864,768.00
$9,233,790.20
$9,440,733.15
$9,453,044.00
$9,747,000.00
$9,971,043.00
$10,347,000.00
$11,525,257.00
$11,740,000.00
$11,767,708.00
$12,664,461.00
$12,802,724.00
$13,600,000.00

District's determination that the bid is responsive and that the bidder is responsible as indicated by the signatures below.

Approvals required in numerical order. Signatures must be dated.

Project Manager - Attach detailed justification that recommended

bidder is responsive and responsible.

Recommendation for award to low bidder?
O Yes O No

If no, recommend award to:

Basis of recommendation:

Governing Board approval of award or contract required?

O Yes O No

*Signature only required when recommendation of award is to (a)
other than low bid (when low bidder has been deemed non-
responsive and/or non-responsible), or (b) when only one bid is
received. CS or PM must provide backup as appropriate in all cases.

(Insert N/A if not applicable.)

1.

Project Manager

Date

Department Director

Date

Deputy Executive Director (Resource Area) Date

Contract Specialist

Date

Contract Manager

Date

Gatekeeper

Date

Office of Counsel *

Date

Procurement Director

Date

District Leadership Team

Date

NOTE: Failure to file a protest within the time prescribed in Section

Posting Date:

Rev 4/26/2011



120.57(3), Florida Statutes and Chapter 28-110, F.A.C. or failure to
post the bond or other security required by law within the time allowed
for filing a bond shall constitute a waiver of proceedings under
Chapter 120, Florida Statutes. Notice of Intent to protest and formal
written protests together with a bond or other security must be timely
filed with the District Clerk.

Posting Time:
Initials:




